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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

     STATE/FEDERAL AID NO: NRT-2011(25)     CONTRACT TIME :  243  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : NRT-2011(25)

     THE PROJECT INVOLVES THE CONSTRUCTION OF A MULTI-USE TRAIL

     FACILITY ON THE NORTH SIDE OF THE C&D CANAL ALONG THE TIER 1

     ROAD.THE PROJECT ALSO INCLUDES CONSTRUCTION OF TWO TRAIL

     HEAD FACILITIES, LANDSCAPING AND SITE AMENITIES.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/18/12 to vendor DAISY CONSTRUCTION COMPANY

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     4,275,344.00    107.0808% 100.0000%

   1    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     3,992,632.69    100.0000%  93.3874%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     4,396,548.00    110.1165% 102.8350%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     4,661,884.48    116.7622% 109.0412%

   4    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     4,725,175.01    118.3474% 110.5215%

   5    ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977              $     5,209,546.02    130.4790% 121.8509%

   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     5,470,681.05    137.0194% 127.9589%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   C & D CANAL RECREATIONAL TRAIL

                                          |                             |                             |

0010 201000                          LUMP |  135000.00000      135000.00|  100000.00000      100000.00|   22250.00000       22250.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20837.000  CY   |       8.81829      183746.71|      10.50000      218788.50|      11.95000      249002.15

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                6029.000  CY   |       7.70884       46476.60|       1.00000        6029.00|      13.75000       82898.75

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209003                 129.000  CY   |      20.09064        2591.69|      30.00000        3870.00|      17.50000        2257.50

  BORROW, TYPE C                          |                             |                             |

0050 209006                3082.000  CY   |      12.34000       38031.88|      16.50000       50853.00|       5.85000       18029.70

  BORROW, TYPE F                          |                             |                             |

0060 212000                 600.000  CY   |      14.62417        8774.50|      12.00000        7200.00|      11.95000        7170.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 251000                2530.000  LF   |       2.26000        5717.80|       1.40000        3542.00|       2.25000        5692.50

  SILT FENCE                              |                             |                             |

0080 252000                  67.000  EACH |     114.19125        7650.81|     105.00000        7035.00|     105.00000        7035.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 263000                  19.000  EACH |    1001.49607       19028.43|     600.00000       11400.00|     290.00000        5510.00

  SUMP PIT, TYPE 1                        |                             |                             |

0100 266000                  38.000  CY   |     116.24741        4417.40|     180.00000        6840.00|     225.00000        8550.00

  SANDBAG DIKES                           |                             |                             |

0110 268000                 270.000  TON  |      31.73476        8568.39|      25.00000        6750.00|      35.00000        9450.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 272503                  36.000  EACH |     360.00000       12960.00|     700.00000       25200.00|     725.00000       26100.00

  TRASH RACK                              |                             |                             |

0130 302006                  20.000  TON  |      38.52702         770.54|      70.00000        1400.00|      51.00000        1020.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0140 302007                7585.000  CY   |      28.56980      216701.93|      40.00000      303400.00|      37.00000      280645.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302011                 720.000  TON  |      32.05530       23079.82|      25.00000       18000.00|      26.25000       18900.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0160 302012                1744.000  TON  |      40.64136       70878.53|      55.00000       95920.00|      25.65000       44733.60

  DELAWARE NO. 57 STONE                   |                             |                             |

0170 401574                9557.000  SY   |      65.00000      621205.00|      41.00000      391837.00|      47.25000      451568.25

  PERVIOUS BITUMINOUS ASPHALT PAVEMENT    |                             |                             |

0180 401800                3989.000  TON  |      65.00000      259285.00|      68.50000      273246.50|      80.80000      322311.20

  WMA, SUPERPAVE, TYPE C, 115 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0190 401809                7882.000  TON  |      80.00000      630560.00|      58.00000      457156.00|      67.65000      533217.30

  WMA, SUPERPAVE, TYPE B, 115 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0200 401821                  10.000  TON  |      85.00000         850.00|     200.00000        2000.00|     155.00000        1550.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0210 406001                 180.000  SYIN |       1.94505         350.11|       7.00000        1260.00|      11.00000        1980.00

  HOT-MIX PATCHING                        |                             |                             |

0220 602615                1409.000  SF   |      28.00252       39455.55|      30.50000       42974.50|      37.35000       52626.15

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0230 612502                 670.000  LF   |       4.00000        2680.00|      15.00000       10050.00|      14.00000        9380.00

  PVC PIPE, 6"                            |                             |                             |

0240 612526                 968.000  LF   |      36.00000       34848.00|     113.00000      109384.00|      50.80000       49174.40

  CORRUGATED POLYETHYLENE PIPE, TYPE S,   |                             |                             |

  36"                                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 612527                 624.000  LF   |      20.00000       12480.00|      43.00000       26832.00|      30.00000       18720.00

  CORRUGATED POLYETHYLENE PIPE, TYPE C,   |                             |                             |

  18"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 612529                1592.000  LF   |       2.60959        4154.47|       2.20000        3502.40|       2.35000        3741.20

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 612535                 200.000  LF   |       3.50000         700.00|       7.00000        1400.00|       3.50000         700.00

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0280 612536                4800.000  LF   |       6.00000       28800.00|       3.70000       17760.00|       3.60000       17280.00

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0290 612537                1000.000  HOUR |     200.00000      200000.00|     100.00000      100000.00|     265.00000      265000.00

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0300 617511                  13.000  EACH |     150.00000        1950.00|     575.00000        7475.00|     535.00000        6955.00

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 18"                            |                             |                             |

0310 617514                  36.000  EACH |     500.00000       18000.00|     775.00000       27900.00|     960.00000       34560.00

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 36"                            |                             |                             |

0320 701010                4460.000  LF   |      16.68000       74392.80|      15.75000       70245.00|      20.70000       92322.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0330 705001                 890.000  SF   |       6.07662        5408.19|       5.25000        4672.50|       6.85000        6096.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0340 705007                 156.000  SF   |      28.78692        4490.76|      29.60000        4617.60|      32.60000        5085.60

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 705008                  75.000  SF   |      13.13079         984.81|      50.00000        3750.00|      52.00000        3900.00

  CURB RAMP, TYPE 1                       |                             |                             |

0360 705504                4429.000  SF   |      11.78000       52173.62|      14.00000       62006.00|      15.60000       69092.40

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0370 708060                  12.000  EACH |     170.92029        2051.04|     475.00000        5700.00|     310.00000        3720.00

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0380 708061                  12.000  EACH |     231.76388        2781.17|     985.00000       11820.00|     300.00000        3600.00

  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |

0390 708512                   5.000  EACH |    3148.33333       15741.67|    3300.00000       16500.00|    4700.00000       23500.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 709518                  85.000  EACH |      75.00000        6375.00|     165.00000       14025.00|     335.00000       28475.00

  SANITARY CLEANOUT                       |                             |                             |

0410 710001                  12.000  EACH |     800.00000        9600.00|     685.00000        8220.00|     685.00000        8220.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0420 712005                1020.000  SY   |      42.10303       42945.09|      30.00000       30600.00|      33.75000       34425.00

  RIPRAP, R-4                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 712540                4050.000  SF   |       8.28000       33534.00|       1.00000        4050.00|       1.00000        4050.00

  GEOGRID, STABILIZATION                  |                             |                             |

0440 713002               19926.000  SY   |       1.64911       32860.17|       1.55000       30885.30|       1.25000       24907.50

  GEOTEXTILES, SEPARATION                 |                             |                             |

0450 715517               37567.000  LF   |       5.00000      187835.00|       6.65000      249820.55|      10.25000      385061.75

  PERFORATED PVC PIPE UNDERDRAINS, 6"     |                             |                             |

0460 727014                 750.000  LF   |       1.87273        1404.55|       2.00000        1500.00|       2.00000        1500.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0470 727510                 567.000  LF   |      60.00000       34020.00|      21.00000       11907.00|      15.35000        8703.45

  WOOD RAIL FENCE                         |                             |                             |

0480 732004                4676.000  TON  |      22.00000      102872.00|      24.40000      114094.40|      18.80000       87908.80

  TOPSOIL (TON)                           |                             |                             |

0490 733001               11650.000  SY   |       2.50000       29125.00|       1.35000       15727.50|       2.00000       23300.00

  TOPSOILING, 4" DEPTH                    |                             |                             |

0500 734013               45701.000  SY   |       0.21063        9626.00|       0.60000       27420.60|       0.65000       29705.65

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0510 734017               51739.000  SY   |       0.23112       11957.92|       0.37000       19143.43|       0.40000       20695.60

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0520 735535               35076.000  SY   |       1.94880       68356.11|       1.20000       42091.20|       1.50000       52614.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 737523                          LUMP |  127206.00000      127206.00|   65342.55000       65342.55|   70878.80000       70878.80

  PLANTING                                |                             |                             |

0540 743006                 940.000  EADY |       0.42331         397.91|       0.50000         470.00|       0.25000         235.00

  PLASTIC DRUMS                           |                             |                             |

0550 743050                 100.000  HOUR |      44.52000        4452.00|      44.52000        4452.00|      44.52000        4452.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743504                  45.000  EACH |     120.64870        5429.19|     135.00000        6075.00|     135.00000        6075.00

  WARNING SIGNS                           |                             |                             |

0570 743524                  67.000  EACH |     150.00000       10050.00|     150.00000       10050.00|     115.00000        7705.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0580 743525                  16.000  EADY |       2.36177          37.79|       5.00000          80.00|       5.00000          80.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0590 743538                  18.000  EACH |     500.00000        9000.00|     320.00000        5760.00|      70.00000        1260.00

  WOODEN SIGN POSTS, 4" X 4"              |                             |                             |

0600 743539                  18.000  EACH |     550.00000        9900.00|     345.00000        6210.00|      84.00000        1512.00

  WOODEN SIGN POSTS, 4" X 6"              |                             |                             |

0610 743540                   9.000  EACH |     600.00000        5400.00|     450.00000        4050.00|     100.00000         900.00

  WOODEN SIGN POSTS, 6" X 6"              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0620 748015                 239.000  SF   |       5.09897        1218.65|      11.00000        2629.00|      11.65000        2784.35

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0630 748548               47298.000  LF   |       1.10000       52027.80|       0.42000       19865.16|       0.60000       28378.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0640 748555                   4.000  EACH |     250.00000        1000.00|     210.00000         840.00|     235.00000         940.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, HANDICAP SYMBOL      |                             |                             |

0650 749687                  56.000  EACH |      65.16146        3649.04|      58.00000        3248.00|      43.25000        2422.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0660 749690                  84.000  SF   |      60.00000        5040.00|      12.00000        1008.00|      21.65000        1818.60

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0670 758000                  99.000  SY   |      16.28108        1611.83|      40.00000        3960.00|      11.50000        1138.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0680 759005                   9.000  EAMO |    1947.05882       17523.53|    1850.00000       16650.00|    2255.00000       20295.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0690 762001                 792.000  LF   |       1.81278        1435.72|       2.50000        1980.00|       1.50000        1188.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0700 762002                  26.000  LF   |       7.20916         187.44|       5.00000         130.00|      12.00000         312.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0710 763000                          LUMP |  140000.00000      140000.00|  270000.00000      270000.00|  124600.00000      124600.00

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   12000.00000       12000.00|   35000.00000       35000.00|    7000.00000        7000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |   80000.00000       80000.00|   80000.00000       80000.00|   27500.00000       27500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0740 763508                          LUMP |   17000.00000       17000.00|    5000.00000        5000.00|     500.00000         500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                   9.000  EAMO |     166.51946        1498.68|     600.00000        5400.00|      50.00000         450.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0760 763510                          LUMP |  183550.00000      183550.00|  215000.00000      215000.00|  213300.00000      213300.00

  SITE FURNISHINGS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 763514                          LUMP |  200000.00000      200000.00|  120000.00000      120000.00|  376700.00000      376700.00

  RESTROOM FACILITY                       |                             |                             |

0780 763597                 160.000  HOUR |     104.05226       16648.36|     130.00000       20800.00|     115.00000       18400.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0790 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

     SECTION TOTALS                       |           $     4,275,344.00|           $     3,992,632.69|           $     4,396,548.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,275,344.00|           $     3,992,632.69|           $     4,396,548.00

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   C & D CANAL RECREATIONAL TRAIL

                                          |                             |                             |

0010 201000                          LUMP |  313000.00000      313000.00|   90000.00000       90000.00|  150000.00000      150000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20837.000  CY   |      15.00000      312555.00|      14.00000      291718.00|      10.00000      208370.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                6029.000  CY   |      10.00000       60290.00|       8.00000       48232.00|      21.00000      126609.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209003                 129.000  CY   |      40.40000        5211.60|      27.00000        3483.00|      23.00000        2967.00

  BORROW, TYPE C                          |                             |                             |

0050 209006                3082.000  CY   |      19.73000       60807.86|      12.00000       36984.00|      23.00000       70886.00

  BORROW, TYPE F                          |                             |                             |

0060 212000                 600.000  CY   |      22.00000       13200.00|      12.00000        7200.00|      14.00000        8400.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 251000                2530.000  LF   |       1.38000        3491.40|       1.60000        4048.00|       2.00000        5060.00

  SILT FENCE                              |                             |                             |

0080 252000                  67.000  EACH |     173.39000       11617.13|     110.00000        7370.00|     150.00000       10050.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 263000                  19.000  EACH |    1256.51000       23873.69|     550.00000       10450.00|     600.00000       11400.00

  SUMP PIT, TYPE 1                        |                             |                             |

0100 266000                  38.000  CY   |     249.11000        9466.18|     540.00000       20520.00|       5.00000         190.00

  SANDBAG DIKES                           |                             |                             |

0110 268000                 270.000  TON  |      27.70000        7479.00|      24.00000        6480.00|      33.00000        8910.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 272503                  36.000  EACH |     800.80000       28828.80|     900.00000       32400.00|     650.00000       23400.00

  TRASH RACK                              |                             |                             |

0130 302006                  20.000  TON  |     170.39000        3407.80|      28.00000         560.00|      45.00000         900.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0140 302007                7585.000  CY   |      14.00000      106190.00|      39.00000      295815.00|      47.00000      356495.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302011                 720.000  TON  |      21.00000       15120.00|      31.00000       22320.00|      34.00000       24480.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0160 302012                1744.000  TON  |      22.00000       38368.00|      31.00000       54064.00|      35.00000       61040.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0170 401574                9557.000  SY   |      49.50000      473071.50|      53.00000      506521.00|      75.00000      716775.00

  PERVIOUS BITUMINOUS ASPHALT PAVEMENT    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/18/12

                                                                                                                   PAGE : 001 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401800                3989.000  TON  |      79.60000      317524.40|      75.00000      299175.00|      88.67000      353704.63

  WMA, SUPERPAVE, TYPE C, 115 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0190 401809                7882.000  TON  |      72.25000      569474.50|      69.00000      543858.00|      86.00000      677852.00

  WMA, SUPERPAVE, TYPE B, 115 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0200 401821                  10.000  TON  |     111.00000        1110.00|     140.00000        1400.00|     250.00000        2500.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0210 406001                 180.000  SYIN |      10.00000        1800.00|       2.60000         468.00|       4.50000         810.00

  HOT-MIX PATCHING                        |                             |                             |

0220 602615                1409.000  SF   |      37.60000       52978.40|      32.00000       45088.00|      42.40000       59741.60

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0230 612502                 670.000  LF   |      28.43000       19048.10|      28.00000       18760.00|      18.00000       12060.00

  PVC PIPE, 6"                            |                             |                             |

0240 612526                 968.000  LF   |      62.98000       60964.64|      93.00000       90024.00|      53.00000       51304.00

  CORRUGATED POLYETHYLENE PIPE, TYPE S,   |                             |                             |

  36"                                     |                             |                             |

0250 612527                 624.000  LF   |      39.61000       24716.64|      68.00000       42432.00|      42.00000       26208.00

  CORRUGATED POLYETHYLENE PIPE, TYPE C,   |                             |                             |

  18"                                     |                             |                             |

0260 612529                1592.000  LF   |       2.27000        3613.84|       2.20000        3502.40|       1.65000        2626.80

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 612535                 200.000  LF   |       3.32000         664.00|       3.20000         640.00|       3.30000         660.00

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0280 612536                4800.000  LF   |       3.43000       16464.00|       3.30000       15840.00|       3.85000       18480.00

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0290 612537                1000.000  HOUR |     126.09000      126090.00|     240.00000      240000.00|     231.00000      231000.00

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0300 617511                  13.000  EACH |     374.92000        4873.96|     450.00000        5850.00|     304.00000        3952.00

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 18"                            |                             |                             |

0310 617514                  36.000  EACH |     809.36000       29136.96|    1100.00000       39600.00|     632.00000       22752.00

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 36"                            |                             |                             |

0320 701010                4460.000  LF   |      18.14000       80904.40|      16.00000       71360.00|      26.00000      115960.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 705001                 890.000  SF   |       6.03000        5366.70|       5.20000        4628.00|       6.75000        6007.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0340 705007                 156.000  SF   |      38.71000        6038.76|      30.00000        4680.00|      31.00000        4836.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 705008                  75.000  SF   |      18.65000        1398.75|      42.00000        3150.00|      44.00000        3300.00

  CURB RAMP, TYPE 1                       |                             |                             |

0360 705504                4429.000  SF   |      29.79000      131939.91|      15.00000       66435.00|      15.71000       69579.59

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0370 708060                  12.000  EACH |     424.41000        5092.92|     200.00000        2400.00|     400.00000        4800.00

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0380 708061                  12.000  EACH |     400.89000        4810.68|     700.00000        8400.00|     200.00000        2400.00

  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |

0390 708512                   5.000  EACH |    3731.63000       18658.15|    5700.00000       28500.00|    6000.00000       30000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 709518                  85.000  EACH |     205.95000       17505.75|     320.00000       27200.00|     150.00000       12750.00

  SANITARY CLEANOUT                       |                             |                             |

0410 710001                  12.000  EACH |     903.11000       10837.32|    1700.00000       20400.00|     800.00000        9600.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0420 712005                1020.000  SY   |      36.53000       37260.60|      34.00000       34680.00|      48.00000       48960.00

  RIPRAP, R-4                             |                             |                             |

0430 712540                4050.000  SF   |       1.57000        6358.50|       2.10000        8505.00|       4.00000       16200.00

  GEOGRID, STABILIZATION                  |                             |                             |

0440 713002               19926.000  SY   |       2.02000       40250.52|       2.10000       41844.60|       4.00000       79704.00

  GEOTEXTILES, SEPARATION                 |                             |                             |

0450 715517               37567.000  LF   |      12.89000      484238.63|      14.00000      525938.00|      16.00000      601072.00

  PERFORATED PVC PIPE UNDERDRAINS, 6"     |                             |                             |

0460 727014                 750.000  LF   |       4.10000        3075.00|       2.20000        1650.00|       2.50000        1875.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0470 727510                 567.000  LF   |      14.60000        8278.20|      26.00000       14742.00|      15.00000        8505.00

  WOOD RAIL FENCE                         |                             |                             |

0480 732004                4676.000  TON  |      29.27000      136866.52|      26.00000      121576.00|      16.00000       74816.00

  TOPSOIL (TON)                           |                             |                             |

0490 733001               11650.000  SY   |       4.19000       48813.50|       3.30000       38445.00|       5.00000       58250.00

  TOPSOILING, 4" DEPTH                    |                             |                             |

0500 734013               45701.000  SY   |       0.45000       20565.45|       0.51000       23307.51|       0.54000       24678.54

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 734017               51739.000  SY   |       0.35000       18108.65|       0.44000       22765.16|       0.46000       23799.94

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0520 735535               35076.000  SY   |       1.69000       59278.44|       1.60000       56121.60|       1.60000       56121.60

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 737523                          LUMP |   63829.50000       63829.50|   85098.20000       85098.20|   87377.40000       87377.40

  PLANTING                                |                             |                             |

0540 743006                 940.000  EADY |       0.28000         263.20|       0.71000         667.40|       0.38000         357.20

  PLASTIC DRUMS                           |                             |                             |

0550 743050                 100.000  HOUR |      44.52000        4452.00|      44.52000        4452.00|      44.52000        4452.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743504                  45.000  EACH |     143.79000        6470.55|     180.00000        8100.00|     135.00000        6075.00

  WARNING SIGNS                           |                             |                             |

0570 743524                  67.000  EACH |     160.38000       10745.46|     280.00000       18760.00|     195.00000       13065.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0580 743525                  16.000  EADY |       2.21000          35.36|       8.00000         128.00|       5.50000          88.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0590 743538                  18.000  EACH |     221.21000        3981.78|     210.00000        3780.00|     200.00000        3600.00

  WOODEN SIGN POSTS, 4" X 4"              |                             |                             |

0600 743539                  18.000  EACH |     265.45000        4778.10|     250.00000        4500.00|     240.00000        4320.00

  WOODEN SIGN POSTS, 4" X 6"              |                             |                             |

0610 743540                   9.000  EACH |     901.44000        8112.96|     850.00000        7650.00|     450.00000        4050.00

  WOODEN SIGN POSTS, 6" X 6"              |                             |                             |

0620 748015                 239.000  SF   |      11.06000        2643.34|       5.90000        1410.10|       6.16000        1472.24

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0630 748548               47298.000  LF   |       0.55000       26013.90|       0.88000       41622.24|       0.91000       43041.18

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0640 748555                   4.000  EACH |     221.21000         884.84|     150.00000         600.00|     140.00000         560.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, HANDICAP SYMBOL      |                             |                             |

0650 749687                  56.000  EACH |      25.44000        1424.64|      24.00000        1344.00|      30.00000        1680.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0660 749690                  84.000  SF   |       3.32000         278.88|       3.20000         268.80|       6.00000         504.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 758000                  99.000  SY   |      16.82000        1665.18|      14.00000        1386.00|      25.00000        2475.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

  ETC.
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GREGGO & FERRARA INC         |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0680 759005                   9.000  EAMO |    2400.00000       21600.00|    6200.00000       55800.00|    3000.00000       27000.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0690 762001                 792.000  LF   |       1.44000        1140.48|       3.00000        2376.00|       1.90000        1504.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0700 762002                  26.000  LF   |      11.06000         287.56|      15.00000         390.00|       9.00000         234.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0710 763000                          LUMP |  181000.00000      181000.00|   60000.00000       60000.00|  105000.00000      105000.00

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   23000.00000       23000.00|   23000.00000       23000.00|   15000.00000       15000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |   28000.00000       28000.00|  115000.00000      115000.00|   25000.00000       25000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0740 763508                          LUMP |    1400.00000        1400.00|    5000.00000        5000.00|    7000.00000        7000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                   9.000  EAMO |     100.00000         900.00|     620.00000        5580.00|     400.00000        3600.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0760 763510                          LUMP |  246460.00000      246460.00|  215100.00000      215100.00|  206460.00000      206460.00

  SITE FURNISHINGS                        |                             |                             |

0770 763514                          LUMP |  144000.00000      144000.00|  130000.00000      130000.00|  130000.00000      130000.00

  RESTROOM FACILITY                       |                             |                             |

0780 763597                 160.000  HOUR |     110.00000       17600.00|     130.00000       20800.00|      75.00000       12000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0790 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

     SECTION TOTALS                       |           $     4,661,884.48|           $     4,725,175.01|           $     5,209,546.02

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,661,884.48|           $     4,725,175.01|           $     5,209,546.02

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   C & D CANAL RECREATIONAL TRAIL

                                          |                             |                             |

0010 201000                          LUMP |   62050.00000       62050.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20837.000  CY   |      19.35000      403195.95|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                6029.000  CY   |      15.32000       92364.28|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209003                 129.000  CY   |      27.86000        3593.94|                             |

  BORROW, TYPE C                          |                             |                             |

0050 209006                3082.000  CY   |      20.00000       61640.00|                             |

  BORROW, TYPE F                          |                             |                             |

0060 212000                 600.000  CY   |      21.45000       12870.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0070 251000                2530.000  LF   |       2.20000        5566.00|                             |

  SILT FENCE                              |                             |                             |

0080 252000                  67.000  EACH |     168.00000       11256.00|                             |

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 263000                  19.000  EACH |     680.00000       12920.00|                             |

  SUMP PIT, TYPE 1                        |                             |                             |

0100 266000                  38.000  CY   |     207.30000        7877.40|                             |

  SANDBAG DIKES                           |                             |                             |

0110 268000                 270.000  TON  |      44.24000       11944.80|                             |

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 272503                  36.000  EACH |     828.30000       29818.80|                             |

  TRASH RACK                              |                             |                             |

0130 302006                  20.000  TON  |      40.18000         803.60|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0140 302007                7585.000  CY   |      45.50000      345117.50|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302011                 720.000  TON  |      30.35000       21852.00|                             |

  DELAWARE NO. 3 STONE                    |                             |                             |

0160 302012                1744.000  TON  |      27.75000       48396.00|                             |

  DELAWARE NO. 57 STONE                   |                             |                             |

0170 401574                9557.000  SY   |      93.50000      893579.50|                             |

  PERVIOUS BITUMINOUS ASPHALT PAVEMENT    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401800                3989.000  TON  |      74.35000      296582.15|                             |

  WMA, SUPERPAVE, TYPE C, 115 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0190 401809                7882.000  TON  |      63.00000      496566.00|                             |

  WMA, SUPERPAVE, TYPE B, 115 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0200 401821                  10.000  TON  |     106.80000        1068.00|                             |

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0210 406001                 180.000  SYIN |       6.74000        1213.20|                             |

  HOT-MIX PATCHING                        |                             |                             |

0220 602615                1409.000  SF   |      31.86000       44890.74|                             |

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0230 612502                 670.000  LF   |      14.75000        9882.50|                             |

  PVC PIPE, 6"                            |                             |                             |

0240 612526                 968.000  LF   |      47.36000       45844.48|                             |

  CORRUGATED POLYETHYLENE PIPE, TYPE S,   |                             |                             |

  36"                                     |                             |                             |

0250 612527                 624.000  LF   |      26.58000       16585.92|                             |

  CORRUGATED POLYETHYLENE PIPE, TYPE C,   |                             |                             |

  18"                                     |                             |                             |

0260 612529                1592.000  LF   |       2.56000        4075.52|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 612535                 200.000  LF   |       3.98000         796.00|                             |

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0280 612536                4800.000  LF   |       3.44000       16512.00|                             |

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0290 612537                1000.000  HOUR |     241.50000      241500.00|                             |

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0300 617511                  13.000  EACH |     525.00000        6825.00|                             |

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 18"                            |                             |                             |

0310 617514                  36.000  EACH |     841.00000       30276.00|                             |

  CORRUGATED POLYETHYLENE FLARED END      |                             |                             |

  SECTION, 36"                            |                             |                             |

0320 701010                4460.000  LF   |      18.44000       82242.40|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 705001                 890.000  SF   |       7.68000        6835.20|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0340 705007                 156.000  SF   |      29.40000        4586.40|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 705008                  75.000  SF   |      68.48000        5136.00|                             |

  CURB RAMP, TYPE 1                       |                             |                             |

0360 705504                4429.000  SF   |      15.50000       68649.50|                             |

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0370 708060                  12.000  EACH |     380.00000        4560.00|                             |

  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |

0380 708061                  12.000  EACH |     458.00000        5496.00|                             |

  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |

0390 708512                   5.000  EACH |    4635.00000       23175.00|                             |

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 709518                  85.000  EACH |     225.44000       19162.40|                             |

  SANITARY CLEANOUT                       |                             |                             |

0410 710001                  12.000  EACH |     859.00000       10308.00|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0420 712005                1020.000  SY   |      54.22000       55304.40|                             |

  RIPRAP, R-4                             |                             |                             |

0430 712540                4050.000  SF   |       1.90000        7695.00|                             |

  GEOGRID, STABILIZATION                  |                             |                             |

0440 713002               19926.000  SY   |       2.28000       45431.28|                             |

  GEOTEXTILES, SEPARATION                 |                             |                             |

0450 715517               37567.000  LF   |      14.34000      538710.78|                             |

  PERFORATED PVC PIPE UNDERDRAINS, 6"     |                             |                             |

0460 727014                 750.000  LF   |       1.76000        1320.00|                             |

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0470 727510                 567.000  LF   |      13.86000        7858.62|                             |

  WOOD RAIL FENCE                         |                             |                             |

0480 732004                4676.000  TON  |      27.42000      128215.92|                             |

  TOPSOIL (TON)                           |                             |                             |

0490 733001               11650.000  SY   |       2.41000       28076.50|                             |

  TOPSOILING, 4" DEPTH                    |                             |                             |

0500 734013               45701.000  SY   |       0.58000       26506.58|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 734017               51739.000  SY   |       0.45000       23282.55|                             |

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0520 735535               35076.000  SY   |       1.60000       56121.60|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 737523                          LUMP |   83412.32000       83412.32|                             |

  PLANTING                                |                             |                             |

0540 743006                 940.000  EADY |       0.26000         244.40|                             |

  PLASTIC DRUMS                           |                             |                             |

0550 743050                 100.000  HOUR |      44.52000        4452.00|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743504                  45.000  EACH |     136.00000        6120.00|                             |

  WARNING SIGNS                           |                             |                             |

0570 743524                  67.000  EACH |     150.80000       10103.60|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0580 743525                  16.000  EADY |       8.60000         137.60|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0590 743538                  18.000  EACH |     210.00000        3780.00|                             |

  WOODEN SIGN POSTS, 4" X 4"              |                             |                             |

0600 743539                  18.000  EACH |     252.00000        4536.00|                             |

  WOODEN SIGN POSTS, 4" X 6"              |                             |                             |

0610 743540                   9.000  EACH |     856.00000        7704.00|                             |

  WOODEN SIGN POSTS, 6" X 6"              |                             |                             |

0620 748015                 239.000  SF   |      10.50000        2509.50|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0630 748548               47298.000  LF   |       0.53000       25067.94|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0640 748555                   4.000  EACH |     210.00000         840.00|                             |

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, HANDICAP SYMBOL      |                             |                             |

0650 749687                  56.000  EACH |      24.20000        1355.20|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0660 749690                  84.000  SF   |       3.45000         289.80|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/10/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 758000                  99.000  SY   |      20.20000        1999.80|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

  ETC.
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : C & D CANAL RECREATIONAL TRAIL

     CALL ORDER   : 001                     CONTRACT ID : T200669001.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0680 759005                   9.000  EAMO |    3100.00000       27900.00|                             |

  FIELD OFFICE, TYPE II                   |                             |                             |

0690 762001                 792.000  LF   |       2.15000        1702.80|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0700 762002                  26.000  LF   |       7.18000         186.68|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0710 763000                          LUMP |  212700.00000      212700.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   40300.00000       40300.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |  111000.00000      111000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0740 763508                          LUMP |   19950.00000       19950.00|                             |

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                   9.000  EAMO |     840.00000        7560.00|                             |

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0760 763510                          LUMP |  363040.00000      363040.00|                             |

  SITE FURNISHINGS                        |                             |                             |

0770 763514                          LUMP |  124100.00000      124100.00|                             |

  RESTROOM FACILITY                       |                             |                             |

0780 763597                 160.000  HOUR |     142.00000       22720.00|                             |

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0790 763503                1040.000  HOUR |       0.80000         832.00|                             |

  TRAINEE                                 |                             |                             |

     SECTION TOTALS                       |           $     5,470,681.05|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     5,470,681.05|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 10        %|                            %|                            %

====================================================================================================================================


